

**Notification**

No:JSYS/DPU/Tender Notification/ /2010-11

Office of the  
District Project Unit  
Jala Samvardhane Yojana Sangha  
Malenadu Siri (MADB)  
Building, Sagara Road,  
Shimoga, Ph: 08182- 256475

Date :14.06.2010

Jala Samvardhane Yojana Sangha under World Bank Assistance has taken up tank improvements in following taluks by establishing Tank User Groups (TUGs) and accordingly prepared the estimates for improvement of the following village tanks,

**Shimoga Taluk**

Sno	Name of Village	Name of Tank	Civil Work Cost approximate (In Laks)	Contriburtion	
				3%	6%
1	Hosakoppa	Kadlekattakere	14.30	Yes	
2	Suttokote	Ayyanakere	14.78		
3	Nidige	Devashettikere	18.08		
4	Basavananguru	Hirekere	19.94	Yes	
5	Gunduru	Gramadakere	9.12	Yes	
6	Koragi	Nettarakere	11.81	Yes	
7	Sankedevanakoppa	Agasanakattakere	10.32	Yes	
8	Harnahalli	Veerashettikere	9.67	Yes	
9	Haranekoppa	Lakkammanakere	11.17	Yes	
10	Sankdevanakoppa	Bidarekattakere	12.99	Yes	
11	Kesuvinakatte	Kadlekattakere	17.63		
12	Kesuvinakatte	Kavalakattakere	13.97		
13	Dagalimane	Uramundinakere	13.43		
14	Kumsi	Hirekere	19.61		
15	Kumsi	Erannanakere	14.22		
16	Chamenahalli	Dambekattakere	12.57		

**Hosanagara Taluk**

1	Aluvalli	Kallukere	8.72		
2	Kenchanala	Veeranakere	16.43		
3	Harohittalu	Uramundinakere	17.70	Yes	
4	Malalikoppa	Thotadakere	11.47		
5	Bilgodi	Jigalikere	6.07	Yes	
6	Jamballi	Talakattinakere	10.00		Yes

Interested contractors can purchase the blank tender document in the TUG addresses/Cluster Facilitation Teams (CFTs) District Project Units (DPUs) mentioned against them by payment of Rs. 500/- in cash at the respective TUG office address given below or Demand Draft favoring the Secretary.....Tank User Group in case of purchase at CFT/DPU.

Last date and time of issue of blank quotation document : 29.06.2010, 5.30pm

Last date, time and place of receipt of sealed quotation document from the contractors : 01.07.2010, 11.00am, JSYS, DPU, Shimoga.

Date, time and Place of Opening quotations : 01.07.2010, 11.30am onwards at JSYS, DPU Office, Shimoga

Period of completion of works 6 months excluding Rainy Season.

For further information visit JSYS website : [www.jsysindia.org](http://www.jsysindia.org).

**Sd/-**  
District Project Co-ordinator  
Jala Samvardhane Yojana Sangha,  
District Project Unti,  
Shimoga.