

Office of the
District Project Unit
Jala Samvardhane Yojana Sangha
Malenadu Siri (MADB)
Building, Sagara Road,
Shimoga, Ph: 08182- 256475
Date : 14.06.2010

NOTIFICATION

Jala Samvardhane Yojana Sangha, under World Bank Assistance has taken up tank improvements in 3 taluks by establishing Tank User Groups (TUG's) and accordingly prepared the estimates for improvement of the following village tanks. Interested contractors can purchase the blank quotation document in the TUG addresses/Cluster facilitation Teams (CFTs)/District Project Units (DPUs) mentioned against them by payment of **Rs. 500/-** in cash at the respective TUG office address given below or Demand Draft favoring **Secretary of respective** Tank User Group in case of purchase at CFT/DPU.

Name of Village`	District/Taluk/Tank (Name of work)	Name of Address of the TUG	Address of the CFT	Amt. put to Tender (Rs. in Lakhs) (approximate)
Hosakoppa	Improvements to Kadlekattakere Tank such as Tank bund, Canal, Sluice etc in Hosakoppa village Shimoga District, Shimoga Taluk	Sri. Anjaneya Kere Balakedarara Sangha, Hosakoppa, Shimoga Tq	Cluster Facilitation Team, Gopala, Shimoga, Shimoga Tq	14.30
Suttokote	Improvements to Ayyanankere Tank such as Tank bund, Canal, Sluice etc in Suttokote village Shimoga District, Shimoga Taluk	Sri. Nagalingeswara Kere Balakedarara Sangha, Suttokote, Shimoga Tq	Cluster Facilitation Team, Gopala, Shimoga, Shimoga Tq	14.78
Nidige	Improvements to Devashettikere Tank such as Tank bund, Canal, Sluice etc in Nidige village Shimoga District, Shimoga Taluk	Sri. Ranganathaswamy Kere Balakedarara Sangha, Nidige, Shimoga Tq	Cluster Facilitation Team, Gopala, Shimoga, Shimoga Tq	18.08
Basavananguru	Improvements to Hirekere Tank such as Tank bund, Canal, Sluice etc in Basavananguru village Shimoga District, Hosanagara Taluk	Sri. Basaveswara Kere Balakedarara Sangha, Shimoga Tq.	Cluster Facilitation Team, Gopala, Shimoga, Shimoga Tq	19.94
Gunduru	Improvements to Gramadakere Tank such as Tank bund, Canal, Sluice etc in Gunduru village Shimoga District, Shimoga Taluk	Sri. Sarvodaya Kere Balakedarara Sangha, Gunduru, Shimoga Tq.	Cluster Facilitation Team, Harnahalli, Shimoga Tq.	9.12

Koragi	Improvements to Nettarakere Tank such as Tank bund, Canal, Sluice etc in Koragi village Shimoga District, Shimoga Taluk	Sri. Neelakanta Basaveshwara kere Balakedarara Sangha. Koragi, Shimoga Tq	Cluster Facilitation Team, Harnahalli, Shimoga Tq.	11.81
Sankedevanakoppa	Improvements to Agasanakattekere Tank such as Tank bund, Canal, Sluice etc in Sankedevanakoppa village Shimoga District, Shimoga Taluk	Sri. Banashankari Kere Balakedarara Sangha, Sankedevanakoppa, Shimoga Tq	Cluster Facilitation Team, Harnahalli, Shimoga Tq.	10.32
Harnahalli	Improvements to Veerashettikere Tank such as Tank bund, Canal, Sluice etc in Harnahalli village Shimoga District, Shimoga Taluk	Sri. Jenukallamma kere balakedarara Sangha, Harnahalli, Shimoga Tq.	Cluster Facilitation Team, Harnahalli, Shimoga Tq.	9.67
Harnekoppa	Improvements to Lakkammanakere Tank such as Tank bund, Canal, Sluice etc in Harnekoppa village Shimoga District, Shimoga Taluk	Sri. Dr. APJ Abdul kalam Kere Balakedarara Sangha, Harnekoppa, Shimoga Tq	Cluster Facilitation Team, Harnahalli, Shimoga Tq.	11.17
Sankdevanakoppa	Improvements to Bidarakattekere Tank such as Tank bund, Canal, Sluice etc in Sankedevanakoppa village Shimoga District, Shimoga Taluk	Sri. Banashankari Kere Balakedarara Sangha, Sankedevanakoppa, Shimoga Tq	Cluster Facilitation Team, Harnahalli, Shimoga Tq.	12.99
Kesuvinakatte	Improvements to Kadlekattekere Tank such as Tank bund, Canal, Sluice etc in Kesuvinakatte village Shimoga District, Shimoga Taluk	Sri. Jamia kere balakedarara Sangha, Kesuvinakatte, Shimoga Tq	Cluster Facilitation Team, Shivanandappa Layout, Ayanru, Shimoga Tq	17.63
Kesuvinakatte	Improvements to Kavalakattekere Tank such as Tank bund, Canal, Sluice etc in Kesuvinakatte village Shimoga District, Shimoga Taluk	Sri. Jamia kere balakedarara Sangha, Kesuvinakatte, Shimoga Tq	Cluster Facilitation Team, Shivanandappa Layout, Ayanru, Shimoga Tq	13.97
Dagalimane	Improvements to Uramundinakere Tank such as Tank bund, Canal, Sluice etc in Dagalimane village Shimoga District, Shimoga Taluk	Sri. Chamundeshwari kere Balakedarara Sangha, Dagalimane, Shimoga Tq	Cluster Facilitation Team, Shivanandappa Layout, Ayanru, Shimoga Tq	13.43
Kumsi	Improvements to Hirekere Tank such as Tank bund, Canal, Sluice etc in Kumsi village Shimoga District, Shimoga Taluk	Sri. Veerabadreshwara kere Balakedarara Sangha, Kumsi, Shimoga Tq.	Cluster Facilitation Team, B.H. Road, Kumsi, Shimoga Tq	19.61
Kumsi	Improvements to Erannanakere Tank such as Tank bund, Canal,	Sri. Veerabadreshwara kere Balakedarara Sangha,	Cluster Facilitation Team, B.H. Road, Kumsi, Shimoga	14.22

	Sluice etc in Kumsi village Shimoga District, Shimoga Taluk	Kumsi, Shimoga Tq.	Tq	
Chamenahalli	Improvements to Dambekattekere Tank such as Tank bund, Canal, Sluice etc in Chamenahalli village Shimoga District, Shimoga Taluk	Sri. Basaveshwara kere Balakedarara Sangha, Chamenahalli, Shimoga Tq	Cluster Facilitation Team, B.H. Road, Kumsi, Shimoga Tq	12.57
Aluvalli	Improvements to Kallukere Tank such as Tank bund, Canal, Sluice etc in Aluvalli village Shimoga District, Hosanagara Taluk	Sri. Kalleshwara Kere Balakedarara Sangha, Aluvalli, Hosanagara Tq.	Cluster Facilitation Team, B.H. Road, Rippanapete, Hosanagara Tq	8.72
Kenchanala	Improvements to Veeranakere Tank such as Tank bund, Canal, Sluice etc in Kenchanala village Shimoga District, Hosanagara Taluk	Sri. Marikamba kere balakedarara Sangha, Kenchanala, Hosangara Tq.	Cluster Facilitation Team, B.H. Road, Rippanapete, Hosanagara Tq	16.43
Harohittalu	Improvements to Uramundinakere Tank such as Tank bund, Canal, Sluice etc in Harohittalu village Shimoga District, Hosanagara Taluk	Sri. Sathynarayana Kere Balakedarara Sangha, Harohittalu, Hosanagara Tq	Cluster Facilitation Team, B.H. Road, Rippanapete, Hosanagara Tq	17.70
Malalikoppa	Improvements to Thotadakere Tank such as Tank bund, Canal, Sluice etc in Malalikoppa village Shimoga District, Hosanagara Taluk	Sri. Rama kere Balakedarara Sangha, Malalikoppa, Hosangara Tq	Cluster Facilitation Team, Old Sagara Road, Hosanagara Hosanagara Tq	11.47
Bilgodi	Improvements to Jigalikere Tank such as Tank bund, Canal, Sluice etc in Bilgodi village Shimoga District, Hosanagara Taluk	Sri. Billeshwara Kere Balakedarara Sangha, Bilgodi, Hosanagara Tq.	Cluster Facilitation Team, Old Sagara Road, Hosanagara Hosanagara Tq	6.07
Jamballi	Improvements to Talakattinakere Tank such as Tank bund, Canal, Sluice etc in Jamballi village Shimoga District, Hosanagara Taluk	Sri. Gajanana Kere Balakedarara Sangha, Jamballi, Hosanagara Tq.	Cluster Facilitation Team, Old Sagara Road, Hosanagara Hosanagara Tq	10.00

Civil Contractor registered in PWD/Irrigation Department interested in taking up tank civil works may submit their quotation within the stipulated date & time to the DPU Shimoga office address mentioned above. More details about the individual works is explained in the respective blank quotation document of that particular tank improvement work..

The contractors who are short listed in JSYS are eligible to apply.

Those PWE/ID/PRED registered civil contractors who are not short listed by JSYS may get themselves short listed by contacting the District Project Co-ordinator (DPC)

Eligible class of Contractor Class III (Amount put to tender Rs. 10 lakhs and below)
Class II and above (For all works)

Last date and time of issue of blank quotation document : 29.06.2010, 5.30pm

Last date, time and place of receipt of sealed quotation document from the contractors : 01.07.2010, 11.00am, JSYS, DPU Office, Shimoga.

Date, time and Place of Opening quotations : 01.07.2010, 11.30am onwards, JSYS, DPU Office , Shimoga

Period of completion of works 6 months excluding Rainy Season.

EMD to be enclosed : at 2.5% of amount put to tender by DD in favour of secretaryTUG.

Filled up quotation booklets should be kept in a sealed cover and Name of the Village and Tank should be written on the cover.

The Undersigned as got to the power to open the sealed quotation or to postpone the date and time of opening the quotation without assigning any reason.

Further information on this is also put up in the JSYS website : www.jsysindia.org.

Sd/-

District Project Co-ordinator
Jala Samavardhane Yojana Sangha
Shimoga.